

शुद्धि-पत्र

इस कार्यालय के ई-निविदा सूचना पोर्टल पर E-Bid Reference No. UPPWD_Consultant_COR_2020 (SELECTION OF CONSULTANT FOR FORMATION OF ROAD DEVELOPMENT CORPORATION FOR HIGHER ECONOMIC GROWTH IN UTTAR PRADESH) जो निविदाएं आमंत्रित की गयी थी, जिसके सम्बन्ध में कुछ Queries प्राप्त हुई हैं। जिसका उत्तर निम्नानुसार पढ़ा जाये।

Topic:- Selection of Consultant for Formation of Road Development Corporation for Higher Economic Growth

RFP Page No	RFP reference	Provision/Clause detail	Clarification sought/Suggestion	Reply Given on 27-06-20	Final Reply as on 29.06.20						
17	Scope of Work	Study the existing road network and identify candidate roads of approximately 2000 km length, having potential of development of green highways / bypasses in the vicinity of these identified roads included in the proposed Corporation based on scientific models and economic analysis.	As per scope of work in RFP, it is not clear whether consultant scope included Preparation of Detailed Project Report, Topographical Survey & Traffic Volume survey for 2000 km road . This will majorly impact the consultant quoted amount. The DPR Preparation of 2000 km would add to around Rs 20 crs fees which i done think is the idea.	Consultant is not supposed to prepare DPR for 2000 Kms road. Instead , they have to rely on the existing data available with PWD and secondary sources.	Consultant is not supposed to prepare DPR for 2000 Kms road. Instead , they have to rely on the existing data available with PWD and secondary sources.						
17	Scope of Work	Suggest measures for adoption of technologies and methods, which will lead the road industry in the direction of reducing carbon footprints and facilitate earning of carbon credits in a sustainable way	As per Scope of work, it is mentioned that “consultant will conduct reducing carbon footprints and facilitate earning of carbon credits in a sustainable way “- for this lots of environment parameter testing is required not only 2000 km road but also 10 km radius as influential zone. This will also impact consultant quoted amount. Please clarify that scope of consultancy for testing of different environment parameter	The consultant may make use of secondary data .	The consultant may make use of secondary data .						
18	Time Line and Payment Schedule	<table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th>SINo.</th> <th>Reports</th> <th>Timeline</th> </tr> </thead> <tbody> <tr> <td>1.</td> <td>Inception Report:</td> <td>1 Month</td> </tr> </tbody> </table>	SINo.	Reports	Timeline	1.	Inception Report:	1 Month	It is not clear, whether resources are dedicatedly deployed from day 1 to 36 months, because as per scope of work & deliverables type of resource requirement will be changed after	The consultant has to complete the study part in one year duration and then handhold	The consultant has to complete the study part in Six Months duration and then handhold
SINo.	Reports	Timeline									
1.	Inception Report:	1 Month									

		2.	Stage1:First DraftReport	6 Months	submission of Final report deliverable (1 year) and Implementation stage (2 Year) - Please clarify	the department in formation and functioning of Road Corporation. Thus the will have to be dedicatedly deployed from day 1 to 36 months.	the department in formation and functioning of Road Corporation. Thus the will have to be dedicatedly deployed from day 1 to 36 months.
		3.	Stage2:Final Report	12 Months			
		4.	Stage3:ProgressReport	every month has per the			
	Capacity building of Employee and Organization				The Scope here is also not very clear.	It is already clarified in scope of services	It is already clarified in scope of services

शेष शर्ते पूर्ववत् रहेंगी।

(जितेन्द्र कुमार बांगा)
अधीक्षण अभियन्ता
लखनऊ वृत्त, लो0नि0वि0, लखनऊ