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(i) Work Experience:

Experience of having successfully completed similar works during the last 7 years ending
previous day of last date of submission of tenders:

a. Three similar works each costing not less than 40% of the estimated cost of the project
OR

b. Two similar works each costing not less than 60% of the estimated cost of the project
OR

c. One similar work costing not less than 80% of the estimated cost of the project
And

One work (either part of (i) above or a separate one) costing not less than 40% value of
estimated cost put to tender of Project comprising “Construction of any RCC framed structure
minimum Eight storeys (machine room and mumty shall not be counted as a storey) including
foundation, finishing works, internal water supply, sanitary installations, internal electrical
installations, fire fighting works and Centralized HVAC works all executed under one
composite agreement”.

*“Similar Work” shall mean a Project comprising “Construction of any RCC framed structure
excluding Residential/Industrial/Infrastructure work/SEZ/It Parks (Only Building Works Projects
will be counted) including foundation, finishing works, internal water supply, sanitary
installations, internal electrical installations, fire fighting works and Centralized HVAC works all
executed under one composite agreement”

Additional qualifying criteria:-

The bidder should have successfully completed one work as mentioned below during the last
7 years ending previous day of last date of submission of tenders:

RCC Framed Structure on EPC mode costing more than 40% of estimated project cost
comprising “Construction of any RCC framed structure excluding Residential/
Industrial/Infrastructure work/SEZ/It Parks (Only Building Works Projects will be counted)”



And

Experience of having executed one MLCP Building with RCC Framed Structure in last 10
years. Basement parking in two tiers will not be counted as MLCP.
2. Financial strength

a. Should have Average Annual Financial Turnover of 50% of Estimated Cost Put to Tender
on construction works during the immediate last three consecutive Financial years ending
March’ 2019 or March 2020 (if available). This should be duly audited by Chartered
Accountants. Year in which no turnover is shown would also be considered for working out
the average. The multiplication factor of 7% per annum simple interest is not applicable on
the Annual Financial Turnover figures.

b. Should not have incurred any loss (profit after tax should be positive) in more than two
years during the last five consecutive financial years ending March 2019 or March 2020 (if
available) duly audited and certified by the Chartered Accountant.

c. Should have a minimum solvency of 40% of Estimated Cost Put to Tender and the same
should be certified by Bankers.

d. Bidding capacity: The bidding capacity of the bidder should be equal to or more than
the estimated cost of the work. The bidding capacity shall be worked out by the following
formula:

Bidding capacity =[A x N x 2]- B
Where,

A = Maximum turnover in construction works executed in any one year during the last five
years ending on 31.03.2020, taking into account the completed as well as works in
progress. The value of completed work shall be brought to current costing level by
enhancing at a simple rate of 7% per annum.

N = Number of years prescribed for completion of work for which bid has been invited.

B = Value of existing commitments and ongoing works to be completed during the period of
completion of work for which tenders have been invited.

The bidder shall submit the calculation sheet of tendering capacity as per above formula.

3. Evaluation Criteria

S. No. Attributes Marks Evaluation

(a)

Financial Strength (Maximum 20 i) 60% marks for minimum

eligibility criteria
Marks) 16Marks | 5y 100% marks for  twice the

minimum eligibility criteria or more.
iii)  In between (i) & (ii)- on pro-rata
basis

{1} Average annual turnover 04 Marks
(1) Solvency certificate

i) 60% marks for minimum eligibility

criteria
Experience in similar class of work i) 100% marks for ftwicethe
i 20 marks minimum eligibility criteria or
(Maximum 20 Marks) e
iii) In between (i) & (ii)- on pro-rata
basis

Performance on works [Time Over Run (TOR)]: Maximum 20 marks

(

&



: : .
(©) Parameter Calculghon Score Maximum Marks
for points
If TOR = 1.00 1.25 15 20
i)  Without levy of compensation
ii) Levy of compensation not decided 20 15 12 10
20
iii) With levy of compensation 15 12 0 0
12 -0 0 0

TOR = AT/ST, where AT =Actual Time; ST= Stipulated Time in the agreement plus (+) justified
period of Extension of Time.

Note: Marks for value in between the stages indicated above is to be determined by straight line
\variation basis.

Performance of works (Quality) as per Assessment in Form D-1: Maximum 40 Marks

(d) (i) Outstanding 40
(i) Very Good 30
(iii) Good 20
(iv) Poor 0

To become eligible for short listing, the bidder must secure at least 60% (Sixty percent)
marks in each and 75% (Seventy five percent) marks in aggregate.

4. Proforma of Schedules: A To F (Civil & Electrical)

SCHEDULE ‘A’ Schedule of quantity for quoting combined rates for Civil Works and
Electrical works

SCHEDULE 'B’ Schedule of material to be issued to the agency.
-NIL-

SCHEDULE 'C’ Tools and Plants to be hired to the agency.
-NIL-

SCHEDULE ‘D’ Extra schedule for specific requirements/documents for the work, if any.
-NIL-

SCHEDULE ‘F’

Reference to General Conditions of Contract: General Conditions of Contract 2020 as amended /
modified up to the last date of submission of Bid.

Estimated cost of work: Rs 549.29 Crore
Earnest Money: Rs. 569 Lacs

(To be returned after receiving performance guarantee)

(i) Performance Guarantee 5% of bid amount

(ii) Security Deposit 2.5% of bid amount

GCC EPC 2020 is for definition of contract clause and to be regulated as per DOPT of UPPWD.
SCHEDULE 'F' (GENERAL RULES & DIRECTIONS)
Officer inviting bid: Superintending Engineer, UP PWD




Definitions:

(i)

Executive Engineer (Civil), UPPWD Prayagraj

Engineer-in-Charge (for Civil & Or
Horticulture Works) The Consultant as designated by the
Superintending Engineer
(ii) Executive Engineer (Civil), UPPWD Prayagraj
. : Or
RRginaaF-in-Cihverga(far EShY Vepes) The Consultant as designated by the
Superintending Engineer
(i) Accepting Authority Superintending Engineer, UPPWD.
- Percentage on cost of materials and 15%
(iv) Labour cover all to overheads and
rofits.
(v) Standard Schedule of Rates )
i) UP PWD latest SOR Prayagraj
(i) Civil work Division/DPAR 2020 and  Delhi
Schedule of Rate 2018 with
amendments up to the date of
submission of bid.
ii) UP PWD latest SOR Prayagraj

(1) Electrical work

(i)  Horticulture work

Division/Delhi Schedule of Rate 2018-
(E&M) with amendments up to the date
of submission of bid

iii)  Horticulture Schedule of Rate 2018 with
amendments, up to the date of
submission of bid.

(Vi)

Department

UPPWD

(vii)

Standard CPWD Contract Form &
GCC

CPWD Form 8 modified & Corrected up-to The
last date of submission of Bid & GCC 2020 for
EPC Projects modified and corrected upto the
last date of submission of bid.

Clause1

(M

Time allowed for submission of
Performance Guarantee,
Programme chart (Time and
Progress) and applicable labour
licenses, registration with EPFO,
ESIC and BOCW Welfare Board or
proof of applying thereof from the
date of issue of letter of atceptance.

15 (Fifteen) days

aximum allowable extension with

late fee @ 0.1% per day of
Performance Guarantee amount
beyond the period provided in (i)
bove

7 (Seven) days

Clause 2

(i)

recommendation by Engineer

Authority for fixing compensation under clause 2 [Superintending Engineer, UPPWD 07




Clause 2A

(i) \Whether Clause 2A shall be applicable Not Applicable
Clause 5
(i) Number of days from the date of issu 22 (Twenty two) days
of letter of acceptance for reckonin
date of start
Table of Milestones:
S. Milestone/Activity to be completed Time allowed Amount to be withhold
No. in months from non achieving of
(from date of each milestone (% of
start) total awarded value)
1 Designing 3 Months 0.50%
2. Leftover demolition material and clearance of 4 month 0.50%
site
3. Foundation Work 7 Months 0.50%
4. Ground Floor Slab 9 Months 0.50%
5. RCC Superstructure Complete up to terrace 21 Months 1%
including Mumty/Machine Room
6. Finishing 24 Months 0.50%
7 External Development and Commissioning of 25 Months 0.50%
High Side Equipments. External Service
Connections, HVAC/Lifts/Travelitors/Escalators
etc.
8. Handing Over and Commissioning 27 Months 1%
NOTE:

Withheld amount shall be released if and when subsequent milestone is achieved within
respective time specified. However, in case milestones are not achieved by the Bidder for the
work, the amount shown against milestone shall be withheld.

Intending bidder may submit phasing of activities/milestones based on their resources and
methodology at the time of bidding corresponding to physical milestones/stages indicated in the
above table. These shall be formed part of agreement after approval of the accepting authority,
otherwise it would be assumed that agency agrees with the above mentioned milestones. Time
allowed for execution of work: 27 Months (3 Months for planning & Designing; 24 Months for
execution of original work).

Authority to decide:
(i) Extension of time Superintending Engineer, UPPWD on
recommendation by Engineer
(ii) Rescheduling of Mile Stones Superintending Engineer, UPPWD on
recommendation by Engineer
(iii) Shifting of date of start in case of | Superintending Engineer, UPPWD on
delay in handing over of site recommendation by Engineer




@@ Schedule of issue of Designs : Applicable/ Not Applicable

Part Portion of Design Description Time Period for issue of design
reckoned from date of receipt of
tenders
Part A Portion already included Concept Drawing
in NIT provided with NIT
Part B-1 Portions of Architectural - Not Applicable

Designs to be issued

Part B-2 | Portions of Civil Designs - Not Applicable
to be issued

Part B-3 Portions of E&M Design - Not Applicable
to be issued

Being EPC Contract Detailed Design is the responsibility of Contractor appointed Architectural
&Engineering Agency if in house capabilities are not available refer clause of experience.

Schedule of rate of recovery for delay in submission of the modified programme in terms of delay
days 5,000/ day.

Clause 7

| Gross work to be done together with net | 1(a) Rs. 1500 lakhs for 1% three R/A Bills.
payment /adjustment of advances for i F
material CO"eCtEd, if any, since the last 1(b) Rs. 2500 lakhs for all intermediate

such payment for being eligible to interim | monthly bills, or part thereof, if required
payment (Except 1st three R/A Bills and final bill)

Clause 7A

(i) No Running Account Bill shall be paid for the work
ill the applicable labour licenses, registration with
EPFO, ESIC and BOCW Welfare Board, whatever Yes
pplicable as submitted by the Bidder to the
Engineer-in Charge.

Clause 8A: Authority to decide compensation on account if contractor fails to submit
completion plans: Superintending Engineer, UPPWD on recommendation by
Engineer

Clause 10B (ii): Whether Clause 10 B (ii) shall be applicable Yes

Note*: A separate dedicated Bank Account shall be opened by the agency in any scheduled
Bank before release of mobilization/tools & plants advance. Mobilisation advance will not be
given for any material for which secured advance is payable, T & P advance will not be given for
tools & plants equipments, owned by the agency as intimated in the eligibility documents.
Installments of Mobilization advance except the first installment shall be released only after
receiving the utilization certificate supported by bank statement of the said account showing the
disbursement of mobilization advance by the agency as per clause 10B(ii) of GCC.

Clause 10B {iii): Whether Clause 10 B (jii) shall be applicable No
Clause 10C: Component of labour expressed as % of value of work: 25%
Clause 10CA: NOT APPLICABLE

Clause 10CC: NOT APPLICABLE

=




Clause 11 :
Specifications to be followed for 1. Civil work: CPWD Specifications 2019 Volume- | & Il with
execution of work corrections slips up to the last date of submission of bid.

2. MORTH Specifications for Road and Bridge work.

1.

2,

8.

9,

Electrical work ( amended up to date):

CPWD General Specification for Electrical Works Part |
Internal - 2013.

CPWD General Specification for Electrical Works Part |l
(External — 1994)

General Specification for Electrical Works (Part lll Lifts &
Escalators)-2003

CPWD General Specification for Electrical Works Part IV
Substation - 2013.

CPWD General Specification for Electrical Works Part V Wet
riser & sprinkler system- 2006

CPWD General Specifications for Electrical Works Part VI
Fire Detection and Alarm System — 2018.

CPWD General Specification for Electrical Works Part Vi
DG Sets - 2013.

CPWD General Specification for Electrical Works Part VIl
Gas Based Fire Extinguishing System - 2013.

General Specification for Heating Ventilation & Air-
Conditioning-2017.

10. All above specifications shall be applicable with corrections

slips up to the last date of submission/uploading of bid.

11. CPWD Horticulture Work 2018.

Clause 12.2 & 12.3:

Applicable for only extra
items/substitute items not covered

Deviation Limit beyond which clauses 12.2 & 12.3 shall ynder scope of work as required in

apply for building work

the opinion of the Engineer in Charge.

Clause 16:
Competent Authority for deciding reduced Superintending Engineer, UPPWD on
rates. recommendation by Engineer

Clause 19C: Authority to decide penalty for each default:

Clause 19D: Authority to decide penalty for each default

Clause 19G: Authority to decide penalty for each default

Clause 19K: Authority to decide penalty for each default

Superintending Engineer, UPPWD on
recommendation by Engineer

Superintending Engineer, UPPWD on
recommendation by Engineer

Superintending Engineer, UPPWD on
recommendation by Engineer

Superintending Engineer, UPPWD on
recommendation by Engineer

Clause 25: Constitution of Dispute Redressal Committee (DRC):

Chairman —
Member-

Member-




)

g "“ Clause 32: (i) Requirement of Technical Representative(s) and Recovery Rates:

(A)
S. No. Requirement of Minimum Designation of |Rate of recovery
Technical Staff Experience Technical Staff per persons if
(Years) provision of
Qualification Strength ?Lljlaf:::azaz(l) not
Graduate Engineer 1 No 20 Project Manager, Rs.60,000/- per
1 (and having experience of Month
one similar
nature of work)
Graduate Civil 2+1 Nos 12 Deputy Project | Rs.40,000/- per
Engineer (and having experience of one Manager Month
2 similar nature of work)
Graduate Engineer | 4+2 No 5 Project/Site | Rs. 25,000/- per
or Diploma Engineer Or Engineer Month
3 10
(and having experience of one
similar nature of work)
Graduate Engineer | 1+1 No 8 Quality Rs. 25,000/- per
4 Engineer Month
B Diploma Engineer/ 1 No 8 Surveyor  [Rs. 15,000/- per
Month
6 Graduate Engineer | 1+1 No. 6 years Project Rs. 20,000/-
Planning/
Billing
Engineer

» Assistant Engineers retired from Government services that are holding Diploma will be treated
at par with Graduate Engineer.
« Diploma holder with minimum 10 year relevant experience with a reputed construction company
can be treated at par with Graduate Engineers for the purpose of such deployment subject to
the condition that such diploma holders should not exceed 50% of requirement of degree

engineers.

Clause 38:

i) (a)

Schedule/statement for determining theoretical
quantity of cement & bitumen based on Delhi Schedule

of Rates

(d)

o

Cement

All other materials

Bitumen for all works.

Variations permissible on theoretical quantities.

Steel reinforcement and structural steel

UP PWD

SOR/ CPWD/

Delhi Schedule of Rates

2018 with amendments
upto the date of
submission of bid.

3% Plus/Minus

2.5% Plus only and nil
on minus side.

2% Plus/minus side
sections for each
diameter, section and
category.

Nil
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